BID TABULATION REPORT
Matthews Court Drainage Improvements - Phase 3 (Fielder Road, Sanford Street, and Terrace Street)

PROJECT No. PWDR12001C
BID OPENED: 02/08/2022 @ 2:00 P.M.

Woody Contractors, Inc.
Kennedale, TX 76060

SYB Construction Company Inc.
Irving, TX 75061

ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
101  [Mobilization & Bonds 1 LS $ 126,000.00 | $ 126,000.00 | $ 126,000.00 | $ 126,000.00
102 |Storm Water Pollution Prevention Plan 1 LS $ 42,000.00 | $ 42,000.00 | $ 42,000.00 | $ 42,000.00

SUBTOTAL MOBILIZATION, BONDS & SWPPP : $ 168,000.00 $ 168,000.00

ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
201 |Site Preparation 1 LS $ 37,500.00 | $ 37,500.00 | $ 100,000.00 | $ 100,000.00
202 5-inch Reinforced Concrete Residential Drive Approach 20 SY $ 22890 | $ 457800 $ 160.00 | $ 3,200.00
203 6-inch Reinforced Concrete Commercial Drive Approach 320 Sy $ 11238 | $ 35,961.60 | $ 97.00 | $ 31,040.00
204 |Crushed Stone 5 ™ $ 30.00 | § 150.00 | $ 150.00 | § 750.00
205 Reinforced Concrete Curb & Gutter 3,300 LF $ 52.04 | $ 171,732.00 | $ 60.00 | $ 198,000.00
206 Reinforced Concrete Valley Gutter 270 SY $ 21596 | $ 58,309.20 | $ 175.00 | $ 47,250.00
207 4-inch thick Reinforced Concrete Sidewalks 230 SY $ 6153 | $ 1415190 | $ 65.00 | $ 14,950.00
208 Retaining Wall (up to 48-inch measured from top of sidewalk) 8 CcY $ 1,165.25 | $ 9,322.00| $ 1,750.00 | $ 14,000.00
209 |Retaining Wall (up to 48-inch measured from top of inlet) 3 cY $ 1,165.25 | $ 349575 $ 1,550.00 | $ 4,650.00
210 |ADA Compliant Barrier Free Ramp (TxDOT PED-18) 10 EA $ 2,358.70 | $ 23,587.00 | $ 2,605.00 | $ 26,050.00
211 |Adjust Existing Manholes to Final Grade 5 EA $ 850.00 | $ 4,250.00 | $ 1,225.00 | $ 6,125.00
212 |Adjust Existing Valve Box to Final Grade 9 EA $ 450.00 | $ 4,050.00] $ 390.00  $ 3,510.00
213 |Grass Sodding 3,000 SY $ 9.00 | $ 27,000.00 | $ 18.00 | $ 54,000.00
214  |Permanent Pavement Markings 1 LS $ 12,500.00 | $ 12,500.00 | $ 12,100.00 | $ 12,100.00
215 |New Traffic Signs 1 LS $ 2,515.00 | $ 2,515.00 | $ 5,000.00 | $ 5,000.00
216 [Pulvermix 16-inch depth 10,250 SY $ 1075 | § 110,187.50 | $ 1525 | § 156,312.50
217  |Pulvermix 14-inch depth 1,555 SY $ 11.75 | $ 18,271.25 | $ 1150 | $ 17,882.50
218 [10-inch Lime Treated Subgrade 11,805 SY $ 250 § 29,512.50 | $ 5.00 | $ 59,025.00
219 |Hydrated Lime for Treated Subgrade (45 Ibs/SY) 266 TN $ 192.00 | $ 51,072.00 | $ 250.00 | $ 66,500.00
220 [8-inch Cement Treated Subgrade 11,805 SY $ 3.00 | $ 35,415.00 | $ 5.00 | $ 59,025.00
221 |Type | Portland Cement (30 Ibs/SY) 178 TN $ 265.00 | $ 4717000 | $ 210.00 | $ 37,380.00
222 |8-inch Type “B” HMAC Base Course for Pavement 9,600 SY $ 39.66 | $ 380,736.00 | $ 46.50 | $ 446,400.00
223 |6-inch Type “B” HMAC Base Course for Pavement 650 SY $ 4537 | $ 29,490.50 | $ 4350 ' $ 28,275.00
224  |4-inch Type “B” HMAC Base Course for Pavement 1,655 SY $ 2021 | $ 3142655 | $ 28.50 | $ 44,317.50
225 |Paving Fabric (Petromat) 11,805 SY $ 185 $ 21,839.25| $ 400 $ 47,220.00
226 |2-inch Type “D” HMAC Surface Course 11,805 SY $ 1159 | § 136,819.95 | $ 14.50 | § 171,172.50
227 |Berntsen Top Security Road Monuments 1 EA $ 3,000.00 | $ 3,000.00 | $ 1,500.00 | $ 1,500.00
228 |Construction Contingency for Public Works ltems 1 LS $ 200,000.00 | $ 200,000.00 | $ 200,000.00 | $ 200,000.00

$

SUBTOTAL PAVING IMPROVEMENTS:

1,504,042.95

$ 1,855,635.00




ITEM |DESCRIPTION QTY JUNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
301 |24-inch Class lll Reinforced Concrete Pipe 334 LF $ 145.00 | $ 48,430.00 | $ 200.00 | $ 66,800.00
302 [30-inch Class Il Reinforced Concrete Pipe 10 LF $ 175.00 | $ 1,750.00 ] $ 260.00 | $ 2,600.00
303 |36-inch Class IV Reinforced Concrete Pipe 233 LF $ 235.00 | $ 54,755.00 | $ 325.00 | $ 75,725.00
304 [48-inch Class IV Reinforced Concrete Pipe 326 LF $ 380.00 | $ 123,880.00] $ 500.00 | $ 163,000.00
305 [5-foot x 5-foot Storm Drain Junction Box 3 EA $ 7,600.00 | $ 22,800.00 | $ 9,550.00 | $ 28,650.00
306 |7-foot 3-inch x 4-foot 4-inch Storm Drain Junction Box 2 EA $ 8,500.00 | $ 17,000.00] $ 10,050.00 | $ 20,100.00
307 [14-foot x 12-foot Storm Drain Junction Box 1 EA $ 35,000.00 | $ 35,000.00 | $ 35,600.00 | $ 35,600.00
308 [4-foot x 4-foot Reinforced Concrete Box Culvert 592 LF $ 390.00 | $ 230,880.00| $ 510.00 | $ 301,920.00
309 |[6-foot x 4-foot Reinforced Concrete Box Culvert 218 LF $ 540.00 | $ 117,720.00 | $ 680.00 | $ 148,240.00
310 [8-foot x 4-foot Reinforced Concrete Box Culvert 80 LF $ 690.00 | $ 55,200.00 | $ 820.00 | $ 65,600.00
311 |Cap for 36-inch Pipe for Future Connection 1 EA $ 150.00 | $ 150.00 | $ 1,200.00 | $ 1,200.00
312 |Trench Safety System for Stormwater Lines 1793 LF $ 1.00 | $ 1,793.001 $ 2.00 | $ 3,586.00
313 |Crushed Stone Cushion 1 ™ $ 30.00 | $ 30.00| $ 44.00 | $ 44.00
314 |10-foot Curb Inlet 9 EA $ 4,900.00 | $ 4410000 $ 8,100.00 | $ 72,900.00
315 |15-foot Curb Inlet 1 EA $ 7,900.00 | $ 7,900.00 | $ 9,625.00 | $ 9,625.00
316 |20-foot Curb Inlet 6 EA $ 9,500.00 | $ 57,000.00 | $ 12,100.00 | $ 72,600.00
317 |20-foot TXDOT TY Il Inlet 2 EA $ 18,300.00 | $ 36,600.00 | $ 20,725.00 | $ 41,450.00
318 [Connect to Existing 8-foot x 4-foot Reinforced Concrete Box Culvert 1 EA $ 4,500.00 | $ 4,500.00 | $ 6,300.00 ' $ 6,300.00
319 [Connect to Existing 24-inch RCP 2 EA $ 1,500.00 | $ 3,000.00 | $ 2,950.00 | $ 5,900.00
320 [Connect to Existing Storm Drain inlet 1 EA $ 3,000.00 | $ 3,000.00] $ 1,750.00 | $ 1,750.00
321 |Temporary Trench Repair, immediately after storm drain installation 1820 LF $ 55.00 | $ 100,100.00 | $ 44.00 ' $ 80,080.00
322 |G.P.S. Data on new Stormwater Attributes 1 LS $ 2,500.00 | $ 2,500.00] $ 6,500.00 @ $ 6,500.00
323 |Post-Construction CCTV Inspections 1793 LF $ 6.00 | $ 10,758.00 | $ 4.00 | $ 7,172.00

SUBTOTAL DRAINAGE IMPROVEMENTS $ 978,846.00 $ 1,217,342.00

ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
401  |36-inch Drill Shaft for Traffic Signal Pole 52 LF $ 586.00 | $ 30,472.00] $ 735.00 | $ 38,220.00
402  |24-inch Drill Shaft for Traffic Signal Pole 20 LF $ 232.00 | $ 4640001 $ 290.00 | $ 5,800.00
403 |4-inch PVC (Sch 40) Conduit by open cut 365 LF $ 37.00 | $ 13,505.00 | $ 47.00 | $ 17,155.00
404  |3-inch PVC (Sch 40) Conduit by other than open cut 110 LF $ 33.00 | $ 3,630.00 | $ 42.00 | $ 4,620.00
405 |2-inch PVC (Sch 40) Conduit by open cut 365 LF $ 36.00 | $ 13,140.00 | $ 45.00 | $ 16,425.00
406 1.5-inch HDPE Purple Communication Conduit by trenching 195 LF $ 20.00 | $ 3,900.00 | $ 25.00 | $ 4,875.00
407 |Type 'C' Pullbox with 10-inch apron for Streetlights 5 EA $ 1,922.00 | $ 9,610.00] $ 2,450.00 | $ 12,250.00
408 Remove and Replace Electrical Service with Foundation 1 EA $ 6,850.00 | $ 6,850.00 | $ 8,565.00 ' $ 8,565.00
409 |Foundation for Traffic Signal Cabinet 1 EA $ 4,976.00 | $ 4,976.00 | $ 6,250.00 ' $ 6,250.00
410 |Remove and Return to the City Traffic Signal System 1 LS $ 14,910.00 | $ 14,910.00] $ 18,650.00 | $ 18,650.00
411 Temporary Traffic Signal as necessary for construction in the Sanford and Fielder intersection 1 LS $ 94,541.00 | $ 94,541.00] $ 118,200.00 | $ 118,200.00

SUBTOTAL TRAFFIC SINGAL IMPROVEMENTS - LOCAL INTERSECTION: $ 200,174.00 $ 251,010.00




ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
501 [6-inch PVC Water Line C-900 (DR-18) 235 psi 30 LF $ 102.00 | $ 3,060.00 | $ 70.00 | $ 2,100.00
502 [8-inch PVC Water Line C-900 (DR-18) 235 psi 804 LF $ 111.00 | $ 89,244.00 | $ 95.50 | $ 76,782.00
503 [12-inch PVC Water Line C-900 (DR-18) 235 psi 1,097 LF $ 150.00 | § 164,550.00 | $ 140.00 | $ 153,580.00
504 |18-inch Ductile Iron Water Line, Pressure Class 250 by open cut 66 LF $ 360.00 | $ 23,760.00 | $ 300.00 | $ 19,800.00
505 |20-inch Ductile Iron Water Line, Pressure Class 250 by open cut 172 LF $ 380.00 | $ 65,360.00 | $ 450.00 | $ 77,400.00
506 |Trench Safety Systems for Water Line 2,243 LF $ 025 $ 560.75 | $ 2.00 | $ 4,486.00
507 |Lead Free Fire Hydrant Assembly 3 EA $ 5,200.00 | $ 15,600.00] $ 4,300.00 | $ 12,900.00
508 |Remove & Dispose Existing Fire Hydrant 1 EA $ 300.00 | $ 300.00| $ 375.00 | $ 375.00
509 |6-inch Resilient Wedge Gate Valve 3 EA $ 1,600.00 | $ 4,800.00 | $ 1,850.00 | $ 5,550.00
510 [8-inch Resilient Wedge Gate Valve 6 EA $ 2,100.00 | $ 12,600.00 | $ 2,350.00 | $ 14,100.00
511 |12-inch Resilient Wedge Gate Valve 4 EA $ 3,300.00 | $ 13,200.00 | $ 4,260.00 | $ 17,040.00
512 |City Furnished 18-inch Resilient Wedge Gate Valve 1 EA $ 3,600.00 | $ 3,600.00] $ 2,600.00  $ 2,600.00
513 |City Furnished 20-inch Resilient Wedge Gate Valve 2 EA $ 3,800.00 | $ 7,600.00 ] $ 4,250.00  $ 8,500.00
514 |Remove & Dispose Existing Gate Valve 2 EA $ 150.00 | $ 300.00| $ 350.00 @ $ 700.00
515 |Abandon Existing Gate Valve & Box 14 EA $ 125.00 | $ 1,750.00 | $ 300.00 | $ 4,200.00
516 Replace Existing Meter Box with City Furnished 1-inch Meter Box 25 EA $ 125.00 | $ 3,125.00 | $ 410.00 | $ 10,250.00
517 |Replace Existing Meter Box with City Furnished 2-inch Meter Box 1 EA $ 250.00 | $ 250.00| $ 375.00 | $ 375.00
518 Relocate & Adjust Existing AMI Water Meter to Final Grade & Location 26 EA $ 300.00 | $ 7,800.00 | $ 400.00 | $ 10,400.00
519 |1-inch Short Water Service from Main to Meter per Detail 12 EA $ 1,490.00 | $ 17,880.00] $ 1,500.00 | $ 18,000.00
520 [1-inch Long Water Service from Main to Meter per Detail 13 EA $ 2,925.00 | $ 38,025.00 ] $ 2,000.00 | $ 26,000.00
521 |2-inch Long Water Service from Main to Meter per Detail 1 EA $ 5,100.00 | $ 5,100.00 | $ 4,000.00 ' $ 4,000.00
522 |Connect to Existing 6-inch to 8-inch Water Line, Gate Valve, Tee or Cross 6 EA $ 6,000.00 | $ 36,000.00 | $ 4,500.00 | $ 27,000.00
523 |Connect to Existing 12-inch Water Line, Gate Valve, Tee or Cross 2 EA $ 9,000.00 | $ 18,000.00] $ 6,500.00 | $ 13,000.00
524 |Connect to Existing 18-inch Water Line, Gate Valve, Tee or Cross 3 EA $ 10,000.00 | $ 30,000.00 | $ 15,600.00 | $ 46,800.00
525 |Cut & Plug Existing 6-inch to 8-inch Water Line 5 EA $ 450.00 | $ 2,250.00 | $ 550.00 @ $ 2,750.00
526 [Cut & Plug Existing 12-inch Water Line 4 EA $ 550.00 | $ 2,200.00 | $ 2,750.00 | $ 11,000.00
527 |Cut & Plug Existing 18-inch Water Line 7 EA $ 1,300.00 | $ 9,100.00 | $ 3,100.00 | $ 21,700.00
528 |Plug Proposed 20-inch Water Line 1 EA $ 1,800.00 | $ 1,800.00 | $ 1,040.00 | $ 1,040.00
529 |Remove & Replace 4-inch thick Reinforced Concrete Sidewalks 12 SY $ 6153 | $ 73836 $ 240.00 | $ 2,880.00
530 Reinforced Concrete Curb & Gutter 20 LF $ 5204 | $ 1,040.80] $ 80.00 ' $ 1,600.00
531 |Crushed Stone Cushion 20 TN $ 30.00 | § 600.00 | $ 44.00 | § 880.00
532 [8-inch PVC Water Line by open cut 20 LF $ 300.00 | $ 6,000.00 | $ 300.00 | $ 6,000.00
533 [12-inch PVC Water Line by open cut 22 LF $ 600.00 | $ 13,200.00 | $ 1,950.00 | $ 42,900.00
534 |20-inch Ductile Iron Water Line by open cut 17 LF $ 750.00 | $ 12,750.00] $ 715.00 | $ 12,155.00
535 |Temporary Trench Repair 2,295 LF $ 29.00 | $ 66,555.00 | $ 44.00 ' $ 100,980.00
536 |Grass Sodding 55 SY $ 9.00 | $ 495.00 | $ 47.00 | $ 2,585.00
537 |Construction Contingency for Water ltems 1 LS $ 30,000.00 | $ 30,000.00 | $ 30,000.00 | $ 30,000.00
538 |12-inch PVC Water Line by other than open cut 57 LF $ 360.00 | $ 20,520.00 | $ 1,125.00 | $ 64,125.00

SUBTOTAL WATER IMPROVEMENTS: $ 729,713.91 $ 856,533.00




ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
601 |8-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut 597 LF $ 149.00 | $ 88,953.00| $ 120.00 | $ 71,640.00
602 |[10-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut 1,234 LF $ 165.00 | $ 203,610.00| $ 105.00 | $ 129,570.00
603 |Trench Safety Systems for Sanitary Sewer Line 1,865 LF $ 1.00 | $ 1,865.00 | $ 2.00 | $ 3,730.00
604 [8-inch SDR-26 PVC Sanitary Sewer Line by open cut 10 LF $ 360.00 | $ 3,600.00 | $ 260.00 | $ 2,600.00
605 [8-inch PVC-26 Sanitary Sewer Line by open cut 24 LF $ 360.00 | $ 8,640.00 | $ 875.00 | $ 21,000.00
606 [10-inch PVC Sanitary Sewer Line by other than open cut 15 LF $ 600.00 | $ 9,000.00 | $ 1,840.00 | $ 27,600.00
607 [4-inch SDR-26 PVC Sanitary Sewer Service (Green Color) 19 EA $ 3,145.00 | $ 59,755.00 | $ 1,950.00 | $ 37,050.00
608 |Standard 4-foot Diameter Sewer Manhole (0-6 foot depth) 2 EA $ 7,000.00 | $ 14,000.00] $ 7,600.00 | $ 15,200.00
609 [Standard 4-foot Diameter Outside Sewer Drop Manhole (0-6 foot depth) 2 EA $ 11,000.00 | $ 22,000.00 | $ 8,010.00 | $ 16,020.00
610 |Remove & Replace Existing Manhole with a 4-foot Diameter Sewer Manhole 1 EA $ 7,300.00 | $ 7,300.00] $ 14,000.00 | $ 14,000.00
611 Extra Depth for 4-foot Diameter Manhole 21 VF $ 205.00 | $ 4305001 $ 200.00 | $ 4,200.00
612 |Standard 5-foot Diameter Sewer Manhole (0-6 foot depth) 4 EA $ 12,000.00 | $ 48,000.00 | $ 9,500.00 | $ 38,000.00
613 |Extra Depth for 5-foot Diameter Manhole 64 VF $ 310.00 | $ 19,840.00] $ 290.00 | $ 18,560.00
614 |Standard 5-foot Diameter Outside Sewer Drop Manhole 3 EA $ 20,000.00 | $ 60,000.00 | $ 10,400.00 | $ 31,200.00
615 |Remove & Dispose Existing Manhole 1 EA $ 600.00 | $ 600.00 | $ 500.00 @ $ 500.00
616 |Remove & Dispose Existing Cleanout 2 EA $ 100.00 | $ 200.00| $ 190.00 | § 380.00
617 |Abandon Existing Manhole 4 EA $ 1,500.00 | $ 6,000.00 | $ 1,400.00 | $ 5,600.00
618 |Connect to Existing Sanitary Sewer Line 5 EA $ 450.00 | $ 2,250.00 ] $ 3,140.00 | $ 15,700.00
619 [Connect to Existing Manhole by Coring & Rework Invert 2 EA $ 3,100.00 | $ 6,200.00 | $ 1,600.00 | $ 3,200.00
620 |Cut & Plug Existing Sanitary Sewer Line 7 EA $ 200.00 | $ 1,400.00 | $ 605.00 | $ 4,235.00
621 |Plug 4-inch Sanitary Sewer Service Line 1 EA $ 150.00 | $ 150.00 | $ 405.00 | $ 405.00
622 |Crushed Stone Cushion 22 TN $ 30.00 | § 660.00 | $ 44.00 | § 968.00
623 [Temporary Trench Repair 2,142 LF $ 53.00 | $ 113,526.00 | $ 4400  $ 94,248.00
624 |Grass Sodding to Match Existing Yard 145 SY $ 9.00 | $ 1,305.00 | $ 30.00 | $ 4,350.00
625 |Pre-Construction Television Inspection 1,765 LF $ 2.00| $ 3,530.00 | $ 350 | $ 6,177.50
626 |Post-Construction CCTV Inspections 1,865 LF $ 250 | $ 466250 | $ 350 | $ 6,527.50
627 |Construction Contingency for Sanitary Sewer ltems 1 LS $ 61,000.00 | $ 61,000.00 | $ 61,000.00 | $ 61,000.00

SUBTOTAL SANITARY SEWER IMPROVEMENTS: $ 752,351.50 $ 633,661.00

ITEM |DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

199A |Green Cement 1 LS $ - $ - $ 1.00 | $ 1.00
SUBTOTAL ALTERNATE A: $ - $ 1.00

SUBTOTAL MOBILIZATION, BONDS & SWPPP : $ 168,000.00 $ 168,000.00
SUBTOTAL PAVING IMPROVEMENTS: $  1,504,042.95 $ 1,855,635.00
SUBTOTAL DRAINAGE IMPROVEMENTS $ 978,846.00 $  1,217,342.00
SUBTOTAL TRAFFIC SINGAL IMPROVEMENTS - LOCAL INTERSECTION: $ 200,174.00 $ 251,010.00
SUBTOTAL WATER IMPROVEMENTS: $ 729,713.91 $ 856,533.00
SUBTOTAL SANITARY SEWER IMPROVEMENTS: $ 752,351.50 $ 633,661.00
TOTAL BASE BID AMOUNT $ 4,333,128.36 $ 4,982,181.00
TOTAL BASE BID + ALTERNATE A $ 4,333,128.36 $ 4,982,182.00




